

CLARIFICATION/ADDENDUM

MPAKVN Bhopal NIT No. 10/2018-19

CLARIFICATION/ADDENDUM ON THE QUERIES RAISED BY THE BIDDERS REGARDING TENDER

DOCUMENT FOR – OFFERS ARE INVITED FOR Infrastructure development work such as CC Road, Drain Water supply scheme and electrification at Textile Park Acharpura, Bhopal & M.P. AKVN, (BHOPAL) (M.P.)

Response to Pre-Bid Meeting date 03/07/2018 at 12:00

(This document shall be part of Tender Document)

S.No.	Query/Comments	Response by AKVN Bhopal
1	Issues: Earnest money is required in the form of FD/DD. Submission : Earnest money may please also be allowed as per circular no. 2572 dated 15/05/2015 of M.P.PWD in the form of Bank guaranty. Copy of circular enclosed.	As per original Bid
2	Issues: Provision for mobilization advance made in the contract@10%. Submission: Interest free mobilization advance for machinery and working capital as per prevailing practice in M.P. PWD may please also be considered.	As per original Bid
3	Issues: The tender document is tacit about the modalities for provision of land for setting the plant, stores etc. required for execution of work. Submission: It is requested that a. Necessary land, within the working area, is made available by employer free of cost during the entire contract period. b. Employer facilitates the contractor for obtaining electrical connection for execution of work at suitable points.	As per original Bid
4	Issues: The water for construction is to be arranged by the contractor. The tender document is tacit about the permissions to be obtained for such activities. Submission: It is requested that necessary permission for boring of Tube wells be obtained and conveyed to the contractor by the employer.	As per original Bid
	Issues: Blasting is required for excavation in hard Rock as per BOQ. Submission: Permission from competent authority of State/Central Govt. be obtained and conveyed by employer.	As per original Bid

5	<p>Issues: All information that may be necessary preparing the bid and entering into a contract for construction of the work is to be collected by bidder.</p> <p>Submission: Name of officer(s) along with contract no. may please be intimated for the site visit and submission of queries in this connection.</p>	<p>Shri A.K. Sengar Executive Engineer Mob.no. 9425007879</p>
6	<p>Issues: Post bidding changes may burden the contractor adversely.</p> <p>Submission: Any change in legislation after the bidding date and the corresponding pecuniary consequences must also be, explicitly, considered as responsibility of employer.</p>	<p>As per original Bid</p>
7	<p>Issues: The clause 29.2 and provisions of contract data at Sl. 17 are at variance.</p> <p>Submission: It is requested that the defect liability period in the contract data may please be corrected in accordance with provisions of clause 29.2</p>	<p>As per original Bid</p>
8	<p>Issues: On page 45 at Sl. NO. 31 the price adjustment has been mentioned as not applicable.</p> <p>Submission: It is requested to make necessary correction to avoid ambiguity.</p>	<p>As per original Bid</p>
9	<p>Issues: The methodology to be followed for working out the extra item is not adequate.</p> <p>Submission: Components such as contractor's profit, time frame for approval (Pre/post construction) etc. may please also be clarified.</p>	<p>As per original Bid</p>
10	<p>Issues: PQC M-40 have to be 6,000 m³.</p>	<p>As per original Bid</p>
11	<p>Issues: Three work is to be reduced two works</p>	<p>As per original Bid</p>
12	<p>Issues: Water supply D.I Pipe line work is also to be amended to water supply pipe line work.</p>	<p>Water supply DI/GI/MS/CI/HDPE Pipe line work in place of water supply DI Pipe line work - 4 Km.</p>
13	<p>BOQ Item no. 35, Page no. 04, Size of R.C.C (NP3) Pipe will be 300 mm dia.</p>	
14	<p>BOQ Item no. 36, Page no. 04, Quantity 235.83, Rate 72.00, Amount 16,980.00 deleted due to item no. 36 & 37 is one ie. same.</p>	
15	<p>BOQ Item no. 645, Page no. 21, Unit will be no. in place of ML.</p>	

(Approved by Managing Director)

Executive Engineer
MPAKVN Bhopal