MP AUDYOGIK KENDRA VIKAS NIGAM BHOPAL
Tawa Complex, First Floor, Bittan Market, E-5, Arera Colony, Bhopal-462016

Tender Notice Text Display

Tender No - /2017-18 N.L.T. Date : 08.01.2018

N.L.T. No = 390f2017-18, 08.01.2018

Contractor Class = MPPWD/FIRM

Tender Category = Work-Percentage Rate, Open (on B.O.Q.) Currency = INR

Description = Providing and fixing of 500mm dia water meter at Industrial Area, Mandideep Dahod.

Report title = Providing and fixing of 500mm dia water meter at Industrial Area, Mandideep Dahod.

No. of Work : 1 Splitting Rule : No Restrictions

Tender Type : Open

Basin / Project « Providing and fixing of 500mm dia water = Circle / Division :  MADHYA

meter at Industrial Area, Mandideep Dahod. PRADESH

M.P.A.K.V.N.
Bhopal.

Officer : AK.S.Sengar Designation : Executive
Engineer

Remark . 1% Call

Tender Notice Text Contents ﬁﬁﬂT '\TCFIT 'I%Tfﬂ'

OFFICE OF THE MANAGING DIRECTOR

MP AUDYOGIK KENDRA VIKAS NIGAM BHOPAL

DETAILED NOTICE INVITTING TENDER
N.L.T. No. : 39 of 2017-18 dt. 08.01.2018

Online tenders are invited for the following Work on Percentage Rates. The Bid Seals (Hashes) will be
received online on the portal mpeproc.gov.in on or before 30.01.2018 upto 5:30 p.m. The Tenders will be
opened in the office of the undersigned as mention tender time schedule (key date) If desired, the
contractors or their duly authorized representatives may remain present at the time of opening of tender

S.No. Name of Name of Work PAC EMD Contractor Time allowed
District (In Rs.) (In Rs,) Class for
Construction
(including /
excluding
Rainy Season)
1. Raisen Providing and fixing of 500mm | 2,82,600/- 6,000/- MP PWD/FIRM One (01) months I/C
dia water meter at Industrial ! rainy season.
Area, Mandideep Dahod.

EMD Amount In Rs: 6,000/-

Fee Structure

Sr.No. Stage Amount (Rs.)

1. Tender Purchase - Online 2,000.00 (Non Refundable)



http://mpakvn.mpeprocurement.gov.in/

Key Dates

S.No. MP AKVN Bhopal Start Date & Expiry Date Envelopes
Stage Time & Time
2. Purchase of Tender Start & End Date 08.01.2018 29.01.2018
17:30 17:30 -
4. Bid Submission End Date (Physically) 01.02.2018 Envelopes A, B
i.e. EMD & other documents. - 17:30

09.02.2018
up to 10:30 -

Envelopes C

Open Financial Bid

The bidders shall have to submit their online (Decrypt the bids and re-encrypt the bids) and
upload the relevant documents from as per key dates. Original EMD instruments & Technical
documents, Technical staff should reach the office of the Managing Director, Madhya Pradesh
audyogik Kendra vikas nigam Bhopal First Floor, Bittan Market, E-5, Arera Colony, Bhopal-
462016 M.P. by 01-02-2018 up to 5.30 p.m. through speed post A.D. or hand delivery Nigam will
not be responsible for any postal delays.

The successful contractor/Firm must get registered in appropriate class in M.P. P.W.D. under
centralized registration system within 21 (Twenty one) days from issuance of letter of acceptance.
Failure in compliance of which will lead to the forfeiture of the Earnest Money Deposit.

Tender form can be purchased online only from e-portal http:/mpeproc.gov.in by making online
payment. The last date of purchase of tender 29-01-2018 up to 5:30 P.M.

The Bid Data should be filled and the Bid Seals (Hashes) of all the envelopes and the documents
which are to be uploaded by the Bidders should be submitted online upto as per time schedule
(key Dates)

The Bidders shall have to submit their Bids online (decrypt the bids and re-encrypt the bids) and
upload the relevant documents from as per time schedule (key Dates).

Bidding documents can also be viewed on Website http:/www.mpakvnbhopal.nic.in however
for bidding purpose online purchase procedure has to be followed as already mentioned in Note
No. 3 above.

GST as per applicable.
Other details can be seen in the tender documents.

Executive Engineer




s";g,
s
AKVN

TENDER DOCUMENT

(CONFIDENTIAL AND NON TRANSFERABLE)
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IMPO RTANT INSTRUCTION

Please fill in your percentage in figures as well as in words at appropriate place.
Please deposit earnest money separately and not kept in the cover containing
tender. Earnest money should be so attached that it can be verified before opening
tender form. Scan copy of earnest money should be uploaded on line .

Please seal the envelope with gum/paste and also by sealing wax.

The physical tender documents of EMD & TECH Bid should be submitted in the
in office within well in time. Tender received after stipulated time will be
returned unopened.

Please note that if financial proposal submitted manually bid will be rejected .




M.P. AUDYOGIK KENDRA VIKASH NIGAM BHOPAL

(A GOVT. OF MADHYA PRADESH UNDERTAKING - SUBSIDIARY OF MPSIDC LTD., BHOPAL)

NAME OF WORK : Providing and fixing of 500mm dia water meter at
Industrial Area, Mandideep Dahod.

TENDER NOTICE NO:- 39

Dated — 08.01.2018

Authorized Signatory




MP Audyogik Kendra Vikas Nigam Bhopal
Tawa Complex, First Floor, Bittan Market,
E-5 Arera Colony Bhopal M.P.

Appendix 2.10

Tender Document

For Percentage Rate only

Office of the —Managing Director, MPAKVN Bhopal

NIT Number and Date

39 Dt. 08.01.2018

Agreement Number and Date

Name of work

Name of the Contractor

Providing and fixing of 500mm dia water meter at
Industrial Area, Mandideep Dahod.

Probable Amount of Contract

(Rs. in Figure)

Rs. 2,82,600/-

(Rs. in Words)

Two Lacs Eighty Two Thousand Six Hundred
only.

Contract Amount

(Rs. in Figure)

Rs. 2,82,600/-

(Rs. in Words)

Two Lacs Eighty Two Thousand Six Hundred
only.

Stipulated Period of Completion

One (01) Months including rainy season.




Appendix 2.10 (Tender Document)
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SECTION 1
Notice Inviting e-Tenders

MP Audyogik Kendra Vikas Nigam Bhopal
Tawa Complex, First Floor, Bittan Market, E-5 Arera Colony Bhopal

N.L.T. No. 39 Dated: 08.01.2018

Online percentage rate bids for the following works are invited from registered contractors
and firms of repute fulfilling registration criteria:

S Probable District (s) Completion
' Work Amount (Rs. Period
No. .
in lakh)
Providing and fixing of 500mm dia water One (01) Month i/C
meter at Industrial Area, Mandideep Rs. 2.82 lacs Raisen rainy season
Dahod.

1. Interested bidders can view the NIT on website www.mpeproc.gov.in

2. The Bid Document can be purchased only online from 08.01.2018 upto 17:31 to
29.01.2018 upto 17:30.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer



Notice Inviting Tender

MP Audyogik Kendra Vikas Nigam Bhopal

Tawa Complex, First Floor, Bittan Market, E-5 Arera Colony Bhopal

N.1.T. No. 39

Online percentage rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

Dated: 08.01.2018

Probable Earnest
Cost of -
Amount Money Bid Catedor Period of
S. District of Deposit gory Completion
Name of work Document of
No. (s) Contract (EMD)
. (In Contractor
(Rs. in (In Rupees)
Lakh) Rupees) P
idi MP
1 P_"QVldmg and Dist- | Rs. Rs. Rs. pwo/FiRM | 1 Months
fixing of 500mm 2.000/- + 360/
dia water meter at| (GST) = _ _
Industrial Area Raisen | 2.82lacs | 6000.00 2360/- including
Mandideep S'La;:gn
Dahod.

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the

website www.mpakvnbhopal.nic.in

2. Bid Document can be purchased after making online payment of portal fees through

Credit/Debit/Cash Card/internet banking.

3. Atthe time of submission of the Bid the eligible bidder shall be required to:

i) Pay the cost of Bid Document;

i) Deposit the Earnest Money;
iii) Submit a check list; and
iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet.

4. ELIGIBILITY FOR BIDDERS:

()

appropriate authority.

At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders
who are not registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with




(b)  The bidder would be required to have valid registration at the time of signing of the
Contract.

(© Failure to sign the contract by the selected bidder, for whatsoever reason, shall result
in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased only online from 08.01.2018 upto 17:31 to 29.01.2018
upto 17:30 . Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer



SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
Scope of Bid

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified
in the Bid Data sheet/Contract Data, and shall have to meet high standards of workmanship,
safety and security of workmen and works.

Procedure for Participation in E-Tendering
The procedure for participation in e-tendering is given in the Bid Data Sheet.
One bid per bidder

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be
as per the Bid Data Sheet.

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.

Site visit and Examination of Works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the
bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B. BID DOCUMENTS
Content of Bid documents
The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders, Bid Data Sheet with all Annexure



10.

3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all
Annexure and
ii.  Part 1l Special Conditions of Contract.

Specifications

Drawings

Priced Bill of Quantities
Technical and Financial Bid

Letter of Acceptance

© o N o o &

Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the
Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change
in the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and
answer questions on any matter that may be raised at that stage. The Employer may, at
his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted on
the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or modify the
Bid Documents by publication of the same on the website.

10.2 All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.



C. Preparation of Bid

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and

12.

13.

14.

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to

be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-

Tenders after signing of the same by the Digital Signature of their authorized representative.

Documents comprising the Bid

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids .On line
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document;
iii) Earnest Money; and

iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported
by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data
Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,
for the purposes of interpretation of the bid, such translation shall govern.

Technical Proposal

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

10



15.

16.

17.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

Financial Bid

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

Period of Validity of Bids

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer.

Earnest Money Deposit (EMD)

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favor of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However, other form(s) of EMD may be allowed by the Employer by mentioning it
in the Bid Data Sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has Signed the
Agreement after furnishing the required Performance Security.

11



18.

19.

20.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in
physical form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid

Procedure

19.1 Envelope ‘A’ shall be opened first online at t he time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of
such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are
not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified.
The bidder shall have freedom to witness opening of the Envelop ‘C’.

19.4  After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

19.6  The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

12



21.

22.

23.

24.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA)
that his bid has been accepted.

Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to

furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and

shall be in the form and for the duration, etc. similar to Performance Security.

Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance Security and Additional

Performance Security, if any, and sign the contract agreement within 15 days of
issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement

of work. No separate work order shall be issued by the Employer to the contractor
for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and

Additional Performance Security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking any
other action against the bidder.

Corrupt Practices

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of

time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

13



For the purposes of this provision, the terms set forth above are defined as follows:

a.  “corrupt practice” means the offering, giving, rece iving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

b.  “fraudulent practice” means any act or omission, in cluding a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

C.  ‘“coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

d.  “collusive practice” means an arrangement between t wo or more parties designed

to achieve an improper purpose, including influencing improperly the actions of
another party.

[End of ITB]

14



BID DATA SHEET

General
Sr. No. Particulars Data
1 Office Inviting Tender MP Audhyogik Kendra Vikas Nigam Bhopal
2 NIT No. 39 dt. 08.01.2018
3 Date of NIT 08.01.2018
4 Bid  document  download|08.01.2018 17.31 onwards
available from date & time
5 Website link http://www.mpeproc.gov.in
Section 1 - NIT
NIT Particulars Data
Clause
Reference
2 Portal Fees As notified in E-Tendering Web site
3 Cost of Bid Document Rs. 2000.00
Cost of Bid Document| Online
Payable at
Cost of Bid Document In Managing Director, MPAKVN Bhopal
favour of
4 Affidavit format Annexure B
5 Pre-qualifications required NA
If Yes, details Annexure C
6 Special Eligibility No
If Yes, details Annexure D
7 Key Dates Annexure A
Section2-1TB
Clause Particulars Data
Reference
1 Name of work
Providing and fixing of 500mm dia water
meter at Industrial Area, Mandideep Dahod.
2 Specifications Annexure - E
3 Procedure for participation in | Annexure - F
e-tendering

15



BID DATA SHEET

Clause Particulars Data
Reference
4 Whether Joint Venture is| No
allowed
9 Pre bid meeting to be held NO
12 Envelope —A Containing At the office of the Managing Director,
(i) Registration number or proof | MPAKVN Bhopal
of application for
registration and
organizational details as per
Annexure H
(if) Cost of Bid Document
(iii) EMD
(iv) An affidavit duly notarized
as per Annexure — B should
reach in physical form
14 Envelope-B Technical Proposal | Annexure —1 and
Annexure — | (Format I-1 to I-5)
15 Envelope-C Financial Bid Annexure- J (Submit only online)
Materials to be issued by the NIL
department
16 Period of Validity of Bid 120 Days
17 Earnest Money Deposit Rs. 6000.00
Forms of Earnest Money| (i) FDR
Deposit (i1) Demand draft of scheduled commercial bank
EMD valid for a period of 180 Days
FDR must be drawn in favour of | Managing Director, MPAKVN Bhopal
21 Letter of Acceptance (LoA) Annexure — L
22 Amount of Performance YES

Security

Additional Performance
Security if any

Performance security in the
format

Yes, Equal to an amount arrived at, by multiplying
the contract amount with difference of percentage
between percent rates (below/minus) of successful
bid and fifteen percent (below/minus). Considering
bid rates less than fifteen percent below PAC to be
unworkable and shall required additional
performance security (guarantee)

Annexure — M

Performance Security in favour
of

Managing Director, MPAKVN Bhopal

Performance security valid up
to

Valid Contract period i/c defect liability period plus
3 months

16



Annexure —A
(See clause 1, 7 of Section 1 — NIT)

S.No. MP AKVN Bhopal Start Date & Expiry Date Envelopes
Stage Time & Time
2. Purchase of Tender Start & End Date 08.01.2018 29.01.2018
17:30 17:30 -
4. Bid Submission End Date (Physically) 01.02.2018 Envelopes A, B
i.e. EMD & other documents. - 17:30
6. Open Financial Bid 09.02.2018 Envelopes C
up to 10:30 -

The last date for submission of physical Envelop A and B is 01.02.2018 upto 17.30.
No price bid should be submitted manually otherwise Bid will be rejected.

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document
and affidavit, technical bid shall be submitted by the bidder so as to reach the office as prescribed
in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for
opening of technical proposal as per Key dates in Bid Data Sheet.

17



Annexure — B

(See clause 3 of Section 1 — NIT)
|| AFFIDAVIT ||
(To be Contained in Envelope A)
(On Non Judicial Stamp of Rs. 50)

I/we who is/ are

(status in the firm/ company) and competent for submission of the

affidavit on behalf of M/S (contractor) do solemnly affirm an oath and
state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response to
notice inviting e-tender No.

for (name of work) dated issued by
the (name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.

2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document
and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above
paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of
the bid.

18



PRE- QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial

Annexure — C

(See clause 5 of Section 1 -NIT)

i. experience of having successfully executed similar nature of work (boundary wall work) :

a) three similar works, each costing not less than the amount equal to 20% of the

probable amount of contract during the last 3 financial years;
or

b)  two similar works, each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years;

or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of

the probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial
years, which should not be less than the minimum, physical requirement, if any, fixed
for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, Not less
than PAC , which shall be worked out as given in format I-2 of Annexure |.

Note: Financial year means 2014 -2015, 2015 - 2016 & 2016 — 2017.

B. Physical

Physical qualifications for the work shall be as below

S. No.

Particulars

Quantity

Period

Physical qualification required

No

19



Annexure - D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA
(Not Applicable)

No Special Eligibility Criteria are required.

20



ANNEXURE - E
(See clause 2 of Section 2 —ITB & Clause 10 of GCC)

Specifications

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by
the Employer /PWD/MPSEB shall form part of the technical specifications of this work.
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Annexure -F
(See clause 3 of section 2-1TB)

Procedure for Participation in e-Tendering
Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-procurement portal
https://www.mpeproc.gov.in. The user id will be the contractor 1D provided to them from MP

Online. The password for the new portal has been sent to the bidders registered email ID. for
more details may contact M/s. Tata Consultancy Services Corporate Block, 5th floor, DB City

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are
available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class 11l Digital Certificate to
establish the identity of the bidder submitting the bid online. The bidders may obtain Class IlI
Digital Certificate issued by an approved Certifying Authority authorized by the Controller of
Certifying Authorities, Government of India. A Class Il Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the receipt of the
required documents, a Digital Certificate can be issued. For details please visit cca.gov.in.

Note:

i. It may take upto 7 working days for issuance of Class Ill Digital Certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already have
valid Class Il Digital Certificate need not obtain another Digital Certificate for the same.
The bidders may obtain more information and the Application From required to be
submitted for the issuance of Digital Certificate from

CCA. GOV. IN

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature
while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as
equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual
through Authority Letter signed by majority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
organization for online bids as per information Technology Act 2000. This Authorized
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User will be required to obtain a Digital Certificate. The Digital Signature executed through
the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the
new Authorized User.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://www.mpeproc.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY
which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible
bidders immediately after online release of the bids and upto scheduled time and date as set
in the key dates.

The payment for the cost of bid document shall be made online through Debit/Credit card,
Net banking or NEFT Challan through the payment gateway provided on the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.
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JOINT VENTURE (J.V.) NOT ALLOWED

Annexure -G
(See clause 4 of section 2-1TB)
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Annexure -H
(See clause 12 of section 2-1TB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained in Envelope-A)

S Particulars Details
No.
Registration number issued by Centralized (If applicable, scanned copy of
1 | Registration System of Govt. of M.P. of Proof | application for registration to be
of application for registration. uploaded)
Valid Registration of bidder in appropriate | Registration No............... Date
2 | class through Centralized Registration of Govt. | ................ (Scanned copy of
of M.P. Registration to be uploaded)
3 Name of  Organization/Individual/Proprietary|
Firm/ Partnership Firm
Entity of Organization
Individual/Proprietary Firm/Partnership Firm
4 | (Registered  under Partnership Act)/Limited
Company (Registered under the Companies
Act-1956)/Corporation/Joint Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 | E-mail Address for all communications
Details of Authorized Representative
10 | Name
11| Designation
12 | Postal Address
13| Telephone Number with STD Code
14 | Fax Number with STD Code
15| Mobile Number
16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/Articles
of Association and Memorandum of Association along with registration certificate of the
company shall have to be enclosed.

Signature of Bidder with Seal

Date: ooooviii,
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Note:

1.

2.

Annexure -1
(See clause 14 of section 2 -1TB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

(Not Applicable)

S. No. Particulars

Details to be submitted

1 Experience — Financial & Physical

Annexure —I (Format: 1-1)

2 Annual Turnover

Annexure —I (Format: 1-2)

3 List of technical personnel for the key
positions

Annexure —| (Format: 1-3)

4 List of Key equipments/machines for
quality control labs

Annexure —I (Format: 1-4)

5 List of Key equipments/machines for
construction work

Annexure —| (Format: 1-5)

Technical Proposal should be uploaded duly page numbered and indexed.

Technical Proposal uploaded otherwise will not be considered.
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Annexure —I (Format: 1-1)
(See clause 14 of section 2 -1TB)

FIINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

amount of contract during the last 3 financial years; or

amount of contract during the last 3 financial years; or

three similar works each costing not less than the amount equal to 20% of the probable

two similar works each costing not less than the amount equal to 30% of the probable

one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract in any one financial year during the last 3 financial years;

To be filled in by the contractor:

I. Details of successfully completed similar works shall be furnished in the following
format.

ii. Certificate duly signed by the employer shall also be enclosed for each completed

similar work.
Agreement Name of | Date of | Date off Amount of | Employer’s Name
Number & Year | work Work Order | Completion| Contract and Address
Existing commitments — (Value of ‘C’ for Bid Capaci ty formula)
Agreement | Name of [ Date of | Date off Amount | Amountof Employer’s
Number & | work Work Completion| of balance work | Nameand
Year Order Contract Address
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B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial years

should not be less than the minimum physical requirement fixed for the work.

Actual Quantity Executed
"Particulars (To be filled in by the cpntractor) Ne.

Year-1

Year-2

Year-3

Physical qualification required

No

Note:

1.  Certificate duly singed by the employer shall be enclosed for the actual quantity
executed in any year during the last 3 financial years.

2. Similar works: Electrical work
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Annexure —I (Format: 1-2)
(See clause 14 of section 2 -1TB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress of completed

1. 2014—2015

2. 2015-2016

3. 2016-2017

Note:
I. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to

be evaluated further for bid capacity as under:
Bid Capacity= (1.5 AXB)-C

Where

A= Maximum value of civil engineering works executed in any one year during the last five
year (10% weightage per year shall be given to bring the value of work executed at present
price level)

B= Proposed contract period in years.

C= Amount of work in hand at present.
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Annexure —I (Format: 1-3)

List of Technical Personnel for the Key Positions

(Not Applicable)

(See clause 14 of section 2 —ITB & Clause 6 of GCC)

Minimum requirement

Available with the bidder

5] c
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Similar

workexperience

Total WorkExperiencej

S. No.

Name
ofPersonnel

Similar

Key Position
Qualification

Age

workexperience

Total workExperience
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Annexure -1 (Format: 1-4)
(See clause 14 of section 2 -1TB)

List of Key Equipments/Machines for Quality Control Labs
(Not Applicable)

Minimum requirement Available with the bidder

Name of Equipment/

S. No. | Name of Equipment/ Machinery | Quantity Machinery

Quantity

2)

b)

c)

d)

e)
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Annexure -l (Format: 1-5)
(See clause 14 of section 2 -1TB)

List of Key Equipments/Machines for Construction Work

(Not Applicable)

Minimum requirement

Available with the bidder
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Annexure — J
(See clause 14 of section 2 —ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK ....ccuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieieceeaen,

I/We hereby bid for the execution of above work within the time specified at the rate (in
figures) ....ooeevieiinnnnnnn. (in Words) «.ccevveeiiiniiiniiiiiiiieiinnnen percent below/above or at par
based on the Bill of Quantities and item wise rates given therein all respects and in accordance
with the specifications, designs, drawings and instructions in writing in all respect in accordance
with such conditions so far as applicable. 1/We have visited the site of work and am/are fully aware
of all the difficulties and conditions likely to affect the carrying out the work. 1/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking of materials,
installation of tools and plant conditions effecting accommodation and movement of labour etc.
required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or default thereof
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of
money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

iii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words
is found lower of the two shall be taken as valid and correct rate.If the bidder is not ready to
accept such valid and correct rate and declines to furnish performance security and
sign the agreement his earnest deposit shall be forfeited.

iv. In case of the percentage “above” or “below” is not given by a bidder his bid shall be
treated as non responsive.

V. All duties, taxes and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.

Signature of Bidder

Name of Bidder

The above bid is hereby accepted by mean on behalf of MPAKVN (1) Ltd., Indore dated the

33



Annexure — K
(See clause 15 of Section 2 -1TB)

NO MATERIALS WILL BE ISSUED BY THE DEPARTMENT
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Annexure - L
(See clause 21 of Section 2 -1TB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To

M/s
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the M.D., MPAKVN
Bhopal at your bided percentage below/above or at par the Bill of Quantities and item wise
rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/performance guarantee of Rs. (in figures)
(Rupees in words only).

The performance security shall be in the shape of term deposit receipt/bank guarantee of
any nationalized/scheduled commercial bank valid up to three months after the expiry of
defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours faithfully,

Chief General Manager
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Annexure - M
(See clause 22 of section 2 —ITB)

PERFORMANCE SECURITY

To
(Name of Employer)
(address of employer)
WHEREAS [name and address of Contractor)
(Hereinafter called “the Contractor”) has undertake n, in pursuance of Letter of Acceptance No.
dated to execute [name of Contract and brief description of Works]

(hereinafter called "the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligation in accordance with the contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of [amount of guarantee]* (in words), such sum
being payable in the types and proportions of currencies in which the contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [amount of guarantee] as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of
the Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

Our liability under this Bank Guarantee shall not exceed RS. .......c.cccoeveenene (RS o only) &
we further declare that this Bank Guarantee will be valid from ................. 0 e and we declare
that this Bank Guarantee will be renewed automatically; (Only upto actual work completion period + defect
liability period + 3 month) we undertake to renew this Bank Guarantee on our own till the matter is settled
& fully discharged by the MD, MPAKVN Bhopal. The liability of the importer shall not be discharged in
any account without the consent of the MD MPAKVN Bhopal in writing.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability
Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address
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Phone No., Fax No., E-mail Address, of Signing Authority

Date

An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Clause | Particulars Clause | Particulars
No. No.
A. General 21 | Payments for Variations and/ or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 | No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer-in-Charge
7 Force Majeure 28 | Payment upon Termination
8 Contractor’s Risks 29 | Performance Security
9 Liability For Accidents to Person 30 | Security Deposit
10 | Contractor to Construct the 31 | Price Adjustment
Works
11 | Discoveries 32 Mobilization and Construction
Machinery Advance
12 | Dispute Resolution system 33 | Secured Advance
B. Time Control 34 [ Payment Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 [ Currencies
17 | Tests 38 Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the Defect Liability
Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations — Change in Original 41 | Death or Permanent Invalidity of
Specifications, Designs, Contractor
Drawings etc.
20 [ Extra Items 42 | Jurisdiction

38



A. General

1. DEFINITIONS

11

1.2

13

1.4

1.5

1.6

1.7

1.8

1.9

1.10

111

1.12

1.13

1.14

1.15

1.16

1.17

Bill of quantities means the priced and completed bill of quantities forming part of the Bid.
Chief Engineer: means Chief Engineer of the MPTRIFAC, Ltd., Bhopal.

Completion: means completion of the work as certified by the Engineer-in-charge,
accordance with the provision of agreement.

Contract: means the contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

Contract Data: means the documents and other information which comprise of the contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

Contract amount: means the amount of contract work out on the basis of accepted bid.
Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

Day: means the calendar day

Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: MPAKVN Bhopal, which adopts this document.

Drawing: means drawings including calculations and other information provided or
approved by Engineer-in-charge.

Employer: means the party as define in the contract data, who employs the contractor to
carry out the work. The employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word employer/ Government /Department
wherever used denote the employer.

Engineer: means the person hamed in the contract data.

Engineer in charge: means the person named in the contract data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the site for
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

2.

execution of work.
Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the contractor for the
incorporation in the work.

Superintending Engineer: NA

Stipulated period of completion: means the period in which the contractor is required to
complete the work. The stipulated period is specified in the contract data.

Specification: means the specification of the work included in the contract and any
modification or addition made or approved by the Engineer-in-charge.

Start Date: means the date of signing of agreement for the work.

Sub contractor: means a person or corporate body who has a contract with the contractor,
duly authorized to carry out a part of construction work under the contract.

Temporary work: means work, design, constructed, installed and removed by the
contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever
used.

Variation: means any change in the work which is instructed or approved as variation
under the contract.

Work: The expression “work” or “works” where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether
temporary or permanent and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS

2.1Interpretations

In all the contract, except where the context requires or otherwise;

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa

C. Provisions including the word ‘“agree”, “agreed” or  “agreement” require the
agreement to be recorded in writing.

d. “written” or “in writing” means hand-written, type- written, printed or electronically

made, and resulting in a permanent record.
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2.2

Documents Forming Part of Contract:

1. NIT with all amendments
2. Instructions to Bidders (ITF, Bid Data Sheet with all Annexures)
3. Conditions of Contract:

i. Part | General Conditions of Contract and Contract Data; with all annexure
ii. Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement

Any other document(s), as specified.

© © N M

Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

Communications

All certificates, notice or instruction to be given to the Contractor by the
Employer/Engineer shall be sent to the address or contact details given by Contractor in
[Annexure H of ITB]. The address and contact details communication with the
Employer/Engineer shall be as per the details given in the Contract Data. Communication
between parties that are referred to in the conditions shall be in

writing. The notice sent by facsimile (fax) or other electronic (email) shall also be effective
on confirmation of the transmission. The notice sent by registered post or speed post shall
be effective on delivery or at the expiry of the normal delivery period as undertaken by the
postal service. In case of any change in address for communication, the same shall be
immediately notified to Engineer-in-Charge.

Subcontracting

Sub Contracting shall be permitted for contracts of value more than amount in the Contract
Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with approval of
the Employer in writing, but will not assign the subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:
i.  Hiring of labour through a labour contractor
ii. The purchase of materials to be incorporated in the works.
iii. Hiring of plant & machinery.

c. The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.
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Personnel

7.1

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable.
If the Contractor fails to deploy required number of technical staff, recovery as
specified in the Contract Data will be made from the contractor.

If the Engineer asks the Contractor to remove a person who is a member of
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the site within three days and has not further connection with the
works in the contract.

Force Majeure

The term “Force Majeure” means an exceptional e vent or circumstance:

(@)
(b)

(©)

(d)

7.2

Which is beyond a Party’s control,

Which such Party could not reasonably have provided against before entering into
the Contract,

Which, having arisen, such Party could not reasonably have avoided or overcome,
and

Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

()  War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(if) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts. The
cost and loss sustained by either party shall be borne by respective parties.
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10.

11.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply, it is clarified
that this sub clause shall not give eligibility for price adjustment to contracts which
are otherwise not subject to the benefit of price adjustment clause.

7.4  The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such clause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be at
liberty to foreclose the contract after holding mutual discussions.

Contractor’s Risks

8.1All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless Government
against all action, suits, claims, demands, costs etc. arising connection with injuries suffered
by any persons employed by the contractor or his subcontractor for the works whether
under the General law or under workman’s compensation Act, or any other statute in force
at the time of dealing with question of the liability of employees for the injuries suffered by
employees and to have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-Charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer’s instructions for dealing with them.
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12.

13.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
Data in writing giving full description and grounds of dispute. It is clarified that
merely recording protest while accepting measurement and/or payment shall not be
taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer
shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract data. The Appellate Authority
shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the
Programme.

13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an update Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within the period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.
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14.

15.

16.

13.5 The Engineer’s approval of the Programme shall not alter the Contractor’s
obligations.

Extension of Time

14.1 If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-Charge, on account of which
he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause-15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the execution
of the works, including maintenance thereof, pending of the decision of the
competent authority as aforesaid with all due diligence.

Compensation for Delay

15.1 The time allowed for carrying out the works, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liguidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned on the
Contract Data the Engineer-in-Charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor make such
delays good. However, the Engineer-in-Charge shall accept bankable security in lieu
of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer-in-Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

Contractor’s quoted percentage

The Contractor’s quoted percentage rate referred to in the “Bid for works” will be
deducted/ added from/ to the net amount of the bill after deducting the cost of material
supplied by the department.
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17.

18.

19.

C. Quality Control
Tests
17.1 The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

c. At least 20% test of material of prescribed frequencies should be carried out by
Engineering College/MPPWD as directed by Engineer-in-Charge. The charges
for the same paid by the contractor.

17.2  The contractor shall have to establish field laboratory within the time specified and
having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Correction of Defects noticed during the Defect Liability Period
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to
the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available securities.

D. Cost Control
Variations — Change in original Specifications, Designs and Drawings etc.

19.1 The Engineer-in-Charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions
which may be given to him in writing signed by the Engineer-in-Charge and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to
do in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main
work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the

altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-Charge shall be conclusive as to such proportion.
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20.

21.

22.

Extra Items

20.1 All such items which are not included in the priced BOQ shall be treated as extra
items.
Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items
under this clause shall be worked out in accordance with the following provisions in
their respective order:-

a.

The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender percentage
on the concerning SOR rate.

Note:-All SoR amendment applicable upto issue date of NIT.

If the rates for the altered or substituted work are not provided in applicable SOR
— such rates will be derived from the rates for a s imilar class (type) of work as is
provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above — then the ra tes for such composite work
item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be determined
in the manner specified in sub clause (b) to (d) above, the rate for such part or
parts will be determined by the Competent Authority as defined in the Contract
Data on the basis of the rate analysis derived out of prevailing market rates when
the work was done.

But under no circumstances, the contractor shall suspend the work on the plea of
non-acceptability of rates on items failing under sub clause (a) to (e). In case the
contractor does not accept the rate approved by the Engineer-in-Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Engineer-in-Charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-Charge shall give notice in writing of the fact
to the contractor and withdraw that whole or any part of the work.
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23.

24.

25.

26.

22.2  The contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution
of work in full or on account of any loss incurred for idle men and machinery due to
any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-Charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department may be entitled to recover such sum by:

@ Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and/or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

Tax

25.1 The rates quoted by the contractor shall be deemed to be inclusive of the commercial
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities.

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement
of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officers(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
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217.

28.

specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer-in-Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer-in-

Charge may by notice require the Contractor to make good the failure and to remedy
it within a specified reasonable time.

27.2 The Engineer-in-Charge shall be entitled to terminate the Contract if the Contractor

27.3

27.4

(a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the contract;

(b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

(c) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

(d) the Contractor does not maintain a valid instrument of financial security as
prescribed,;

(e) the Contractor has delayed the completion of the works by such duration for
which the maximum amount of liquidated damages is recoverable;

(f)  If the Contractor fails to deploy machinery and equipment or personnel or set
up a field laboratory as specified in the Contract Data;

(g) If the Contractor, in the judgment of the Engineer-in-Charge has engaged in
corrupt or fraudulent practices in completing for or in executing the contract;

(h)  Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer-in-Charge may, upon giving
14 days notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer-in-Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for

value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2 Payment on termination under clause 27.4 above —

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.
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28.3  If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security 5% of contract amount and
additional performance security, if any, as specified in the Bid Data Sheet at the time of
signing of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified in the
Contract Data.

30.  Security Deposit

30.1  Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The
additional performance security shall be refunded on satisfactory completion of the
work.

31. Price Adjustment

31.1 Applicability

1.
2.

4.

Price adjustment shall be applicable only if provided for in the Contract Data.
The price of adjustment clause shall apply only for the works executed from
the date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the Employer
by the Engineer.

The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed to
the Contractor.

In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1.

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels, and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula
given in the contract data

Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured
advance recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.
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32.

33.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the indices relevant of the calendar
month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the contractor.

Mobilization and Construction Machinery Advance
32.1 Payment of advances shall be applicable if provided in the Contract Data.

32.2 If applicable, the Engineer in charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against Provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment
has been repaid, but the amount of the guarantee shall be progressively reduced by
the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost
of construction machinery and admissible only for new construction machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall
be taken of the advance payment or its recovery in assessing valuations of work done,
variations, price adjustments, compensation events, or liquidated damages.

Secured Advance
33.1 Payment of secured Advance shall be applicable if provided in the Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials intended for
but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in
the name as stated in the Contract Data, in amounts equal to the advance payment.
The guarantee shall remain effective until the advance payment has been adjusted,
but the amount of the guarantee shall be progressively reduced by the amounts
adjusted by the contractor.

33.3 The Amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.
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34.

35.

33.4

The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

(i)

)

The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

The Engineer shall check the contractor’s monthly statement and certify the amount
to be paid to the contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in
the Bill of quantities completed.

The value of work executed shall also include the valuation of variations and
compensation Events.

All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

Intermediate payment shall not be preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or be
considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate

35.1 A Completion Certificate in the prescribed format in contract Data shall be issued by

the Engineer-in-Charge after physical completion of the Work.

35.2 After Final payment to the contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in-Charge.
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36. Final Account

36.1 The Contractor Shall Supply the Engineer with a detailed account of the total amount
that the contractor considers payable for works under the contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If
the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary, If
the Account is still unsatisfactory after it has been resubmitted, the matter shall be
referred to the Competent Authority as defined in the Contract Data, who shall
decide on the amount payable to the Contractor after hearing the Contractor and the
Engineer in charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion
as provided in Clause 35.1 above, the Engineer shall proceed to finalise the account
and issue a payment certificate within 28 days.

F. Other Conditions of Contract
37.  Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

39.  Compliance with Labour Regulations

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments band rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given in the Contract Data.
The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made their under, regulations or
notifications including amendments . If the Employer is caused to pay or reimburse,
Such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications /byelaws/Acts/Rules/
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40.

41.

42.

43.

regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his amount of performance security. The Employer /Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer . The
Employees of the Contractor and the Sub-contractor in no case shall be treated as
the employees of the Employer at any point of time.

Audit and Technical Examination

Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (1) Ltd. Indore shall have
the right to cause an audit and technical examination of the works and the final bill of the
contract including all supporting vouchers , Abstract etc. to be made after payment of the
final bill and if as a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by the contractor under the contract and found
not to, have been overpaid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done under the contract and found not to, have
been executed , the Contractor shall be liable to refund the amount of overpayment and it
shall be lawful for Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (I) Ltd.
Indore to recover the same from him in the manner prescribed in clause 24 above and if it is
found that the Contractor was paid less than what was due to him, under the contract in
respect of any work executed by him under it, the amount of such under payment shall be
duly paid by Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (1) Ltd.
Indore to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contracts shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority shall enter into a fresh agreement for the remaining work strictly on the
same terms and conditions under which the contract was awarded.

Jurisdiction

This Contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.

Goods & Service Tax

The Tender/offer is being invited exclusive of GST.

[End of GCC]

55



Contract Data

GCC Particulars Data
Clause
1.14 | Employer MPAKVN Bhopal
1.15 | Engineer Assistant Engineer
1.16 | Engineer-in-Charge Executive Engineer
1.22 | Stipulated period of completion 1 Months including rainy season
3 Language & Law of Contract English
4 Address & contact details of the As per Annexure — H
Contractor
Address & contact details of the Executive Engineer, Tawa Complex, first
Employer/Engineer- Phone, Fax, e- [floor, Bittan MArket, E-5, Arera Colony
mail Bhopal
Phone — 0755-2420301-3
Fax — 0755-2420277
E-mail — mpakvnbhopal@yahoo.co.in
5 Subcontracting permitted for  the| No
Contract Value
6 Technical Personnel to be provided by | As per Annexure-1 (Format I-3)
the Contractor — requirement, &
Penalty, if required Technical| Rs. 30000/- for each month of default in
Personnel not employed case of a graduate engineer and Rs 18000/-
for each month of default in case of
Diploma Holder.
10 Specifications As per Annexure — E
Drawings As per Annexure — N
12 Competent Authority for  deciding| Managing  Director, MPAKVN
dispute under Dispute  Resolution| Bhopal
System
Appellate  Authority for  deciding| Chairman, MPAKVN Bhopal
dispute under Dispute  Resolution| (Managing Director, MPTRIFAC, Bhopal)
System
13 Period for submission of updated Every month or at the end of Mile stone
construction program whichever is less
Amount to be withheld for not [Rs.10,000/-
submitting construction program in
the prescribed period
14 Competent Authority  for granting| Managing Director, MPAKVN
Time Extension Bhopal
15 Milestones laid down for the Contract | YES
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
17 List of equipment for lab As per Annexure — Q
Time to establish lab
Penalty for not establishing field NO
Laboratory
18 Defect Liability Period 2 Years
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GCC

Particulars Data
Clause
21 Competent Authority for determining
the rate
27 Any other condition for breach of
contract
28 Penalty Penalty shall include:
a. Security deposit as per clause 30 of General
Conditions of Contract and
b. Liquidated Damages imposed as per clause
15 or Performance Security (Guarantee)
including Additional Performance Security
(Guarantee), if any, as per clause 29 of
General Conditions of Contract, whichever
is higher
29 Performance guarantee (Security) shall be| Performance Guarantee (Security) valid upto
valid up to Three months beyond the completion of defect
liability period (Maintence Guarantee period)
30 Security Deposit to be deducted from | At the rate of 5%
each running bill
Maximum limit of deduction of Security | Up to 5% of Final Contract Amount
Deposit
31 Price Adjustment formula and procedure | No
to calculate
31.1(1) | Price adjustment shall be applicable No
32 Mobilization and Construction Machinery | No Mabilization and Construction Machinery
Advance Applicable Advance payable
33 33.1 Secured Advance Applicable No

33.2 If yes, Unconditional Bank

Guarantee

In the format prescribed in Annexure - T

33.2 If yes, Amount of Secured Advance

75% of value of material as determined by the
Engineer-in-Charge

33.3 If yes, Conditions for Secured
Advance

a. | The materials are in-accordance with the
specification for works:

b. | Such materials have been delivered to site,
and are properly stored and protected
against damage or deterioration to the
satisfaction of the Engineer. The contractor
shall store the bulk material in measurable
stacks.;

C. | The Contractor’s records Of the
requirements, orders, receipt and use of
materials are kept in a form approved by
the Engineer and such records shall be
available for inspection by the Engineer;
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GCC
Clause

Particulars

Data

The contractor has submitted with his
monthly statement the estimated value of
the materials on site together with such
documents as may be required by the
Engineer for the purpose of valuation of
the materials and providing evidence of
ownership and payment thereof;

Ownership of such materials shall be
deemed to vest in the Employer for which
the Contractor has submitted an Indemnity
Bond in an acceptable format; and

The quantity of materials are not excessive
and shall be used within a reasonable time
as determined by the Engineer.

33.4 If yes, Recovery of Secured advance

The advance shall be repaid from each

succeeding monthly payments to the extent
materials (for which advance was previously
paid) have been incorporated into the Works.

35

Completion Certificate — after physical
completion of the work

As per Annexure — U

Final Completion Certificate — after final
payment on completion of the Work

As per Annexure —V

36

Competent Authority

Managing MPAKVN

Bhopal

Director,

39

Salient features of some of the major
labour laws that are applicable

As per Annexure — W

41

Competent Authority

Managing
Bhopal

Director, MPAKVN
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ANNEXURE - N
(See clause 10 of Section 3-GCC)

Drawings

Detail Drawing can be seen in the office of the Executive Engineer, Tawa Complex, First
Floor, Bittan Market, E-5 Arera Colony, Bhopal M.P.
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S.No. Milestone Duration Achievement
1. 1™ Upto 1 months from 100% of the contract
commencement of work amount
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ANNEXURE - P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable
to the contractor, the Employer shall retain an amount from the sums payable and due to the
contractor as per following scale —

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration
— 5% of the work remained unexecuted in the related time span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration
— 7.5% of the work remained unexecuted in the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under
consideration - 10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which
are granted to the Contractor for either Employer’s default of Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited
to a maximum of 10% of contract price.

The decision of Managing Director shall be final and binding upon both the parties.
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ANNEXURE - Q
(See clause 17 of Section 3-GCC)

List of Equipment for Quality Control Lab
('As submitted by the bidder )

(Not Applicable)
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Annexure - R
(See clause 31 of section 3 -ITB)

Price Adjustment
(NA)

The formulas for adjustment of price are as follow:
R=  Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S. No. Component Percenj[age of
component in the work
1 Cement — P¢
2 Steel - Py
3 Bitumen - Py
4 | POL-P;

1 Weightages of various components of the work shall be determined by the
component technical sanction authority.

Adjustment for cement component

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Vc= 085 x Po/100x R x (C1-Cg)/Co

V= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement

Co= The all India wholesale price index for Grey cement on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.in)

C1= The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

Pc=  Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steel component

Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:

Vs=  0.85 x Pg/100 X R X (S1-Sg)/So

Vs= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for steel.
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So= The all India wholesale price index for steel (Bars and Rods) on the date of opening
of Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

S1= The all India average wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development, New
Delhi. (www.eaindustry.nic.in)

Ps=  Percentage of steel component of the work

Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel
group.

Adjustment of bitumen component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

Vp= 0.85x Pp/100 x R x (B1-Bp) / By

Vp= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Bo= The official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.

B1= The official retail price of bitumen of IOC depot at nearest center for the 15th day of
the month under consideration.

Pp=  Percentage of bitumen component of the work

Adjustment of POL (fuel and lubricant) component

Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula:

Vi 0.85x P#/100 x R x (F1-Fo) / Fo

Vi= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps
of 10C at nearest centre on the date of opening of Bids.

F1=  The official retailhprice of HSD at the existing consumer pumps of 10C at nearest
centre for the 15" day of month of the under consideration.

Pt=  Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure =S
(See clause 32 of Section 3-GCC)

Bank Guarantee form for Mobilization and Construction Machinery Advance
(NA)

To
.................................. (name of Employer)
.................................. (name of Employer)
.................................. (name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause 31
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract

................................. (name and address of Contractor”) (here in after called “the Contractor™)
shall deposit with .......................... (name of Employer) a bank guarantee to his proper and
faithful performance under the said Clause of the Contract in an amount of
................................ (amount of Guarantee)* ......................cceeeen.. (in WOI’dS).

We,the ... (bank of financial institutio n), as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety
merely, the paymentto ...l (name of Employe r) on his first demand

without
whatsoever right of obligation on our part and without his first claim to the Contractor, in the amount

not exceeding ..........evvveveeniennannns (amount of guarantee)*
................................................. (in words).

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed there under or of any of the Contract documents which may be
made between ..........ooiiiiiiiiiie (name of Employer) and the Contractor, shall in any

way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until ........................ (name of Employer ) receives full repayment of the
same amount from the Contractor.

Yours truly,
Signature and Seal ...
Name of Bank/Financial Institution..........................

AdAIESS oo
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Annexure -T
(See clause 33 of Section 3-GCC)

Bank Guarantee form for Secured Advance
(NA)

INDENTURE FOR SECURED ADVANCES

This indenture made the day of 2 ’
BETWEEN ..........coeevvnne. (hereinafter called the contractor which expression shall where the

context so admits or implies be deemed to include his executors, administrators and assigns) or the
one part and the Employer of the other part.

Whereas by an agreement dated ...................... (hereinafte r called the said agreement) the
contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges).

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees
.................................. On the security of materials the quant ities and other particulars of

which
are detailed in Accounts of Secured Advance attached to the Running Account Bill for the said
works signed by the Contractoron .................. date the E  mployer has reserved to himself the

option of making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rs. ........cccooceuneeinnne on or bef ore the execution of these presents
paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees ................cooeiiiiiiinnnn. so advanced by the Employer to

1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works and
for no other purpose whatsoever.

(@) That the materials details in the said account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor’s own propriety
and free from encumbrances of any kind and the contractor will not make any application
for or receive a further advance on the security of materials which are not absolutely his
own property and free from encumbrances of any kind and the Contractor indemnified the
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3)

(4)

()

(6)

(7)

(8)

Employer against all claims to any materials in respect of which an advance has be made to
him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor’s custody and on his own responsibility and shall at all times be
open to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated
in a greater degree than is due to reasonable use and wear thereof the Contractor will
forthwith replace the same with other materials of like quality or repair and make good the
same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment
form the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done than on the occasion of each such payment the
Employer will be at liberty to make a recovery from the Contractor’s bill for such payment
by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be repayable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the employer to reply and pay the same
respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer of
the said sUM Of RUPEES.......cccevvvvcieie e, and any further sum of sums advanced as
aforesaid and all costs, charges, damages and expenses payable under these presents
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in
the said agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become-enforceable and
the money owing shall not be paid in accordance there with the Employer may at any time
thereafter adopt all or any of the following courses as he may deem best:
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©)

(10)

(@)

(b)

(©)

Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provision in that behalf
contained in the said agreement debiting the Contractor with the actual cost of
effecting such completion and the amount due to the Contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the Contractor, he is to pay same
to Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

That except in the event of such default on the part of the Contractor as aforesaid interest on
the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provide for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for
the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO. ........ooooiiiiiiiiiiiiiii, Date ....cooooiiiiiiiii
Amount of Contract RS. ......oooiiiii
NaAME Of ANy .ttt ettt e
Used MB NO. ..ot

Last measurement recorded:

a. Page NO. & MB NO. ..o

b Dt .ot

Certified that the above mentioned work was physically completed on ...........................
(date) and taken over on ...............ooeeiiiininn, (date) and tha t I have satisfied myself to

best of my ability that the work has been done properly.
Date of issued

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement NO. ........ooooiiiiiiiiiiiiiiii, Date ....cooooviiiiiiii
NaAME Of AZONCY . .ttt ettt
Used MB NO. ..o,

Last measurement recorded:

a. Page No. &MBNO. ..o

Agreemented amount RS. ..............cooeeninnn..
Final amount paid to contractor Rs. .....................
Incumbency of officers for the work.

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue:

Executive Engineer
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b)

d)

9)

h)

Annexure - W
(see clause 39 of Section 3 — GCC)

Salient Features of some Major Labour Laws Applicable

Workmen Compensation Act 1923:- The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days (say, 15 days) wages for every completed year of service the Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees P.F. and miscellaneous Provisions Act 1952:- The Ac provides for monthly
contributions by the employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

I. Pension or Family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by the law. The Principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum
(say, 20) or more contract labour.

Minimum Wages Act1948:- The Employer is to pay not less than the minimum wages fixed
by appropriate Government as per provision of the Act if the employment is a scheduled
employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.
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K)

n)

0)

P)

Industrial Disputes Acct 1947:- The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946:- It is applicable to all
establishments employing prescribed minimum (say, 100 or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

Inter-state Migrants Workmen’s (Regulation of Employment & Condition of
Service)Act 1979:- The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrants workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in other
state). The Inter-State migrant workmen, in an establishment to which this act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment &
Condition of Service) Act 1996:-) All the establishment who carry on any building or
other construction work and employs the prescribed minimum (say, 10) or more workers
are covered under this Act. All such establishment are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures, such as canteens,
first-aid facilities, ambulance, housing accommodations for workers near the work place
etc. The Employer to whom the Act applies to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948:- The Act lays down the procedure for approval of program before
setting up factory, health and safety provision, welfare provision, working hours, annual
earn leave and rendering information regarding accident or dangerous occurrence to
designated authorities. It is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.
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10.
11.

12.
13.

14.

15.

16.
17.

18.

SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract [SCC]

Operation & Maintenance of high mast & street light at I/A
Readymade Garment complex & Electronic complex for a
period of 24 months.

Bidder should quote rates exclusive of GST & including all taxes.

Bidder should follow all safety rules as per Govt. Norms and MP Electricity rules.

All the risk during the operation and maintenance of street lights work will be lie with
contractor. Contractor will take all the safety measure and equipments during the execution of
work.

Any Item may be increase/decrease as per site condition will be decided during the execution
of work.

Bidder has to provide all the necessary material for repairing and maintenance on his own cost.
Street Light will have to be maintained for 2 years by bidder, if performance not found
satisfactory .rates will be deducted on pro rata basis.

All scaffolding/labour/material charges will be borne by contractor.

One no. of licencee electrician have to attend the fault and operation and maintenance work all
the times.

100% light should be operational every time (lighted).

Contractor have to submit joint inception report with running bills.

Performance guarantee 5% will be released after successful completion of maintenance

period.

Bidder should possess ‘A’ class electrical licence in his own name.

The tenderer must visit the individual sites of street light installations and should acquaint
himself with the present conditions of street light system and quote accordingly.

Any breakage, theft and burning of components of street light will be the responsibility of the
contractor and he will replace it with the same make and with same rating and standards of the
components.

The timings regarding operation of the street light system will have to be set according to the
instruction of the engineer in charge.

The control panels must be maintained such that lock and key arrangements is there.

Lock & key arrangements shall have to be compulsory provided by the contractor in all the
control panels.

It will be the responsibility of the contractor to hand over the lighting system in
functional/working condition on the date of completion as per agreement.

Executive Engineer
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Technical Specification

DETAILED B.O.Q




Name of work

Providing and fixing of 500mm dia water meter at Industrial Area,
Mandideep Dahod.

S.No.

Particular/ Name of item

Quantity

Rate/Unit

Amount

Remark

Providing and fixing of 500 mm dia water
meter mechanical type suitable for 9 kg/cm?
pressure on pipe line and 05 lakh liter per
hour discharge as per BIS confirming to IS
2373 bulk type with 05 years warranty.

01 No

2,10,000.00

2,10,000.00

Providing and fixing of D.l. mechanical
joint collar with following gland confirming
to 1.S. 9523 of 2000 in following nominal
dia meter size with external bitumen and
internal cement mortar lining. (A) 500 mm
dia

02 Nos.

36,000.00

72,000.00

Cutting and grinding of existing 500 mm dia
CI/DlI pipe

02 Cut.

300.00

600.00

Total

2,82,600.00




SECTION 5

AGREEMENT FORM
This agreement, made on the ........................... day of .........oon Ll
between
........................ (name and address of Employer) (hereinafter called “the Employer”) and
AAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAAA (name and address of contractor) her

einafter called “the
Contractor” of the other part.
Whereas  the Employer  is desirous  that  the  Contractor  execute

............................................ (name and identification number of  Contract) (hereinafter

“the Works”) and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works as remedy any defects therein in conformity in all aspects with
the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of works and the remedying the defects wherein Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

I. Letter of Acceptance

ii. Contractor’s Bid

iii. Condition of Contract: General and Special
iv. Contract Data

V. Bid Data

Vi. Drawings

vii.  Bill of Quantities and

viii.  Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties were to have caused this Agreement to be executed
the day and year first before written.

The Common Seal of ..., was hereun
to

affixed in the presence of:
Signed, Sealed and Delivered by the said
........................................................................... in the presence of:



